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DETAILED BUDGET BREAKDOWN FOR THE CONDUCTOF VASCO STUDY

VASCO study:A population-based prospective cohort study on vaccine effectiveness of COVID-19 vaccines in the Netherlands

Total costs Budget

[Total Service fee | [= 5.1.2b

General assumptions

[Number of subjects I | 50,000 ]

[countries | [ Netherlands |

Study start 15 January 2021

First Subject Enrolled 15 March 2021]

Estimated Timelines
}

Depending on Vaccination

Last Subject Enrolled scheme!

End of Follow-up Q2 2026

Study end Q3 2026

Timelines mentioned depend on actual vaccination strategy.

PROJECT MANAGEMENT

Project Management

Year 6

[Project management - Set up phase | | 2 Month(s} | 193 £ £

[Project management - Recruitment phase
* | [ 4 Month(s) | 495

Hrsfunit
€ €

*
Lenghtof recruitment phase will depend om role out of vaccination strategy

[Project management - Follow up phase | [ 60 Month(s} | 234 € €

Per Patient Activities

[Patient contact during Recruitment | i 5,000 Participants | 0.25 €

[Patient contact during Follow-up | | 50,000 Participants | 0.25 €

|Process received ICFs | [55,000 ICFs | 0.08 €

Hrs/unt 5.1.2b

[Follow-up incomplete ICFs | [ 5000IcFs | 035 £

[Patient contact (helpdesk) during study | | 50,000 Participants | 0.25 £

[Follow up on missing Fingerpricks | | 18,657 Participants | 0.25 €

Trigger Fingerprickkit shipment | [50,000 Participants | | 0.02 Hrsfunit| | €



[sp to GP management IS Months 27.50 Hrs/unit

[su pport GPs with outreach to participants 100 GPs 15.00 Hrs/unit

[e P Contracts 100 Contracts 8.00 Hrs/unit

SCIENTIFIC SERVICES

Protocol writing

[nput in and review of protocol fo Protocol{s)

[Review and statistical input in protocol - Protocol(s)

40

Hes/unit

40

ICF writing

[Review of Informed Consent Form ICF(s) 8 Hrs/unit

REGULATORY MANAGEMENT

Initial submissions preparation & conduct

[Initial submissions preparation & conduct ro Submis. 80 Hrs/unit

DATA MANAGEMENT

Set up Data management & EDC

[Platform Setup DB Set-up 320 Hrs/unit

[Database changes [tl DE Changes 80 Hrs/unit

[Data Management Plans [2] Plans 24 Hrs/unit

[Helpdesk Months 16 Hrs/unit

[Reporting Months 24 Hrs/unit

[Data Monitoring - Surveys Months 32 Hrs/unit

[Data monitoring eCRF Months 24 Hrs/unit

[Database lock - DB Lock 240 Hrs/unit

IT Set up of Platform

[Platform qualification and validation fo Platform 160 Hrs/unit

[Fu netional platform management Months 12 Hrs/unit

[Platform and mobile app support Months 34 Hrs/unit

[Reporting and Integration 1 Set-up 160 Hrs/unit

[v ser management 64 Months 6 Hrs/unit
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