



ORDER CONFIRMATION

Date: Thursday, 19 March 2020
 Your contact: [5.1.2e](#)
 Email: 5.1.2e@archandhook.com
 Telephone: [+316 5.1.2e](tel:+31651120)

A&H quote no.: 1

Invoice address

Ministerie van VWS

Postbus 20350
 2500 EJ Den Haag
 The Netherlands

Delivery address

TBD

Ministerie VWS contact details

Email address:

[5.1.2e](#)

5.1.2e@archandhook.com

Prototype required?:

No

Prototype paid by client:

No

Project description:

COVID-19 test order

Delivery date:

23/03/2020 for test order, each consecutive working day for repeat order

Incoterms 2010

DDP 1 location

Payment terms

60% prepayment at order, 40% at delivery

COVID-19 emergency order

EUR	Grand total ↓	Model 1	Model 2	Model 3	Model 4	Model 5
Piece price		5.1.1c	5.1.1c			-
Quantity	5.1.1c	5.1.1c	5.1.1c			-
Total value	3,039,600.00	59,600.00	2,980,000.00			-
Model		Test order FFP-2 equivalent (=KN95) mask	Repeat order FFP-2 equivalent (=KN95) mask, daily delivery of 50,000 pieces			

	EUR
Total mask value	3,039,600.00
Delivery cost	
Total Duties & Tariffs	-
Total value (excl. VAT)	3,039,600.00

Arch & Hook Holding B.V.
 Herengracht 498
 1017 CB Amsterdam
 The Netherlands

E: 5.1.2e@archandhook.com
 T: +31 5.1.2e

5.1.5
 IBAN: 5.1.5
 BIC: 5.1.5

5.1.5